

<b><u>LEONARD LAWRENCE ELEMENTARY SCHOOL</u></b>			<b>Bid Date:</b>	<b>6/21/2017</b>	<b>2:00 PM</b>		
<b><u>2017 ROOF REPLACEMENT PROJECT</u></b>							
<b><u>BELLEVUE, NEBRASKA</u></b>							
<b><u>BIDDING CONTRACTOR</u></b>	<b><u>BASE BID</u></b>			<b><u>ADDENDUM</u></b>	<b><u>BID BOND</u></b>	<b><u>DAYS</u></b>	<b><u>TOTAL</u></b>
10 Men Roofing	\$ 254,700.00			1 & 2*	Yes	120	\$ 254,700.00
Bellevue Property Restoration/ C & S Roofing	\$ 285,000.00			***	***	90	\$ 285,000.00
Bradco Company	\$ 333,000.00			1 & 2	Yes	90	\$ 333,000.00
Stonebrook Roofing, Inc.	\$ 352,521.00			1 & 2	Yes	180	\$ 352,521.00
KenBrooke Roofing, Inc.	\$ 345,500.00	**		1	Yes	85	\$ 345,500.00
Scott Enterprises, Inc	\$ 394,536.00			1 & 2	Yes	90	\$ 394,536.00
Toney's Enterprises	\$ 465,000.00			1 & 2	Yes	None	\$ 465,000.00
McKinnis Roofing	\$ 500,528.00			1 & 2	Yes		\$ 500,528.00
Boone Brothers Roofing	\$ 530,000.00			1	Yes	90	\$ 530,000.00
* Acknowledgement of the receipt of Addendums were not included on the Bid Form but was verbally acknowledged at the Bid Opening							
** Bidding contractor submitted a voluntary alternate bid for installation of a TPO roof system at a deduct of \$23,950 from the Base Bid							
*** Bidding contractor did not include a bid bond with the submittal of the bid but did indicate that it was forthcoming due to a delay from its bonding company. Also did not							
note receipt of the Addendums but did verbally acknowledge the Addendums.							